



JON RUBIN, CHAIR
San Francisco Mayor's Appointee

JOHN MCLEMORE, VICE CHAIR
Cities of Santa Clara County

TOM AMMIANO
City and County of San Francisco

IRMA L. ANDERSON
Cities of Contra Costa County

TOM AZUMBRADO
U.S. Department of Housing
and Urban Development

JAMES T. BEALL JR.
Santa Clara County

BOB BLANCHARD
Sonoma County and Cities

MARK DESAULNIER
Contra Costa County

BILL DODD
Napa County and Cities

DORENE M. GIACOPINI
U.S. Department of Transportation

SCOTT HAGGERTY
Alameda County

ANNE W. HALSTED
San Francisco Bay Conservation
and Development Commission

STEVE KINSEY
Marin County and Cities

SUE LEMPert
Cities of San Mateo County

BIJAN SARTIPI
State Business, Transportation
and Housing Agency

JAMES P. SPERING
Solano County and Cities

ADRIENNE J. TISSIER
San Mateo County

PAMELA TORLIATT
Association of Bay Area Governments

SHELIA YOUNG
Cities of Alameda County

September 21, 2006
Addendum No. 2

to

INVITATION FOR BID
for Fabrication and Delivery of Sign Structures
and Roadside Sign Panels
Dated August 29, 2006

Dear Consultant:

This letter is Addendum No. 2 to the Invitation for Bid (IFB) for Fabrication and Delivery of Sign Structures and Roadside Sign Panels dated August 29, 2006, as amended in Addendum No. 1 September 12, 2006. Where existing provisions of the IFB are modified, deleted text is shown in strike-through format; added text is *italicized*. The IFB is revised as follows:

<u>Addendum Item</u>	<u>Reference</u>	<u>Change(s)</u>
1	Letter of Invitation, first paragraph page 1	BATA is soliciting bids for the fabrication and delivery of 4410 highway sign structures and – 208 sign panels.
2	IFB, SPECIAL CONDITIONS, Section III, I, Payment and Invoicing, page 10	BATA shall pay the contractor the contract price for sign structures and panels as all or any portion of sign structures and panels are accepted by BATA. Contractor shall submit an invoice to BATA within thirty (30) days of such acceptance of work.
3	IFB, Appendix A Technical Specification, Section I, General, Table Summary page 11	Row 5 column 2: 1 EA two post truss , 1 EA cantilever truss Row 6 column 2: 11-10

STEVE HEMINGER
Executive Director

ANDREW B. FREMIER
Deputy Executive Director

JOSEPH P. BORT METROCENTER | 101 EIGHTH STREET | OAKLAND, CA 94607-4700
TEL 510.817.5700 | TTY/TDD 510.817.5769 | FAX 510.817.5848 | E-MAIL info@mtc.ca.gov | WEB www.mtc.ca.gov

<u>Addendum Item</u>	<u>Reference</u>	<u>Change(s)</u>
4	IFB, APPENDIX A – TECHNICAL SPECIFICATIONS, Section II. Schedule. Page 11	<p>II. SCHEDULE</p> <p>All material furnished under this Contract must be delivered to the BATA designated storage facility and tendered to the BATA Project Manager or designee for acceptance no later than one hundred eighty three (183) <i>the dates or number of calendar days specified below</i>, after BATA issues the Purchase Order. Storage of such material shall be in accordance with the terms outlined in Section X, <u>Delivery, Unloading and Storage</u> of this Appendix A.</p> <ul style="list-style-type: none"> • <i>Sign Structures – 183 calendar days</i> • <i>Fixed sign panels displaying toll fees - December 4 2006</i> • <i>Other fixed sign panels – 117 calendar days</i> <p><i>Refer to attached Table 1 for list of fixed sign panels displaying toll fees</i></p>
5	IFB, APPENDIX B – BID FORM	Appendix B, Bid Form is deleted and replaced with the attached Appendix B.
6	IFB, APPENDIX H – SIGN STRUCTURE AND ROADSIDE SIGN PANEL PLANS	Sheet Nos. 3, 10, 11, 18, 19, 26 and 27 are revised and attached to this addendum.

The remaining provisions of the IFB, dated August 29, 2006, and Addendum No. 1 dated September 12, 2006 remain unchanged.

Any questions concerning this addendum to the IFB should be directed to Stephen Baker, BATA Project Manager, at (510) 817-5892 or sbaker@mtc.ca.gov.

Sincerely,

Andrew B. Fremier
Deputy Executive Director

SH: SB

J:\CONTRACT\Procurements\FasTrakStrategicPlan\Toll Plaza Signs IFB Add 2.doc

TABLE 1
LIST OF FIXED SIGN PANELS DISPLAYING TOLL FEES

Toll Plaza Site	Sheet No.	Sign No.
Carquinez-Antioch	S-1	1
	S-1	2
	S-3	3
	S-4	1
	S-4	2
	S-4	5
SFOBB-Richmond	S-1	3
	S-4	1
	S-5	1
Dumbarton-San Mateo	S-1	2
	S-1	4
	S-2	1
	S-3	2
	S-5	2
Benicia	S-2	6
	S-2	7